



City of Woburn

PURCHASING DEPARTMENT
Orazio DeLuca, MCPPO
Chief Procurement Officer

City Hall
10 Common Street
Woburn, MA 01801
Tel.: 781-897-5950
Fax: 781-897-5954

To: Potential Vendors

From: Orazio DeLuca – Chief Procurement Officer

Date: **9/13/2018**

Re: **Addendum #1 to IFB 19-07 9th Hole Green Relocation**

The City of Woburn, acting through the Purchasing Department for the Woburn Golf and Ski Authority (WGSA) is issuing this addendum to IFB 19-07, to address the following concern:

***Alternative Bid Item**

If the earthwork doesn't balance within the work area, and additional fill material is needed to complete the project, common fill will be purchased by the club and stockpiled in the parking lot. The Contractor will then be responsible to haul the material to the work area, spread the material and compact. Should this be necessary, the additional labor cost for the Contractor shall be _____ per cubic yard of imported common fill. *

PLEASE SEE THE ATTACHED UPDATED BID PRICE PAGE. PLEASE USE THIS PAGE WHEN BIDDING THE PROJECT.

Be sure to acknowledge the addendum in your bid response or it will be deemed non responsive

Regards,

Orazio DeLuca, MCPPO
Chief Procurement Officer
City of Woburn

Woburn Country Club
 2018 9th Green Relocation Project
 Construction Bid Form - 8/20/18

Build New 9th Greensite

	Quantity	Unit	Unit Cost	Total
Mobilization	1	l.s.		
Erosion Control (silt fence & bio-log)	350	lf		
Clearing	36,000	sq.ft.		
Strip & Stockpile Topsoil	300	cy		
Build New Green (5,300 sq.ft. core w/ collar)	4,500	sq.ft.		
Build New Bunkers (1,700 sf total)	2	ea		
Shape Greensite Surrounds	1	l.s.		
Drainage 4" perf	650	lf		
Drainage 4" solid	450	lf		
8" Drain Inlets	3	ea		
12" Catch Basin	1	ea		
Irrigation Modifications PVC	1	l.s.		
Topsoil & Finish Grade (rough)	29,000	sq.ft.		
Sod Green (bentgrass)	4,500	sq.ft.		
Sod Collar (bentgrass)	800	sq.ft.		
Sod Approach Fairway (bentgrass)	3,000	sq.ft.		
Sod Rough Bluegrass/Fescue	26,000	sq.ft.		
Repair Haul Roads	1	l.s.		

Build New 9th Greensite - Total _____

Bid Total

Bid Total: _____ Dollars
 (In Written Form)

Alternative Bid Item

If the earthwork doesn't balance within the work area, and additional fill material is needed to complete the project, common fill will be purchased by the club and stockpiled in the parking lot. The Contractor will then be responsible to haul the material to the work area, spread the material and compact. Should this be necessary, the additional labor cost for the Contractor shall be _____ per cubic yard of imported common fill.

All items to include purchase, delivery, labor, installation and standard guarantees with the following exceptions:

The erosion control measures, drainage pipe and fittings, pea stone, irrigation materials, putting green rootzone, bunker sand, screened topsoil (limited), sod, and seed (if necessary) will be supplied by Woburn Country Club.

All items to be approved by the Superintendent prior to purchase and installation

Bidder acknowledges receipt of all Addenda:

Addendum #1 _____	Date _____
Addendum #2 _____	Date _____
Addendum #3 _____	Date _____
Addendum #4 _____	Date _____

Woburn Country Club
2018 9th Green Relocation Project
Construction Bid Form - 8/20/18

In submitting this Bid, the Bidder agrees:

Woburn Country Club
2018 9th Green Relocation Project
Construction Bid Form - 8/20/18

to accept all provisions of Project Documents, including Drawings, Specifications and Addenda;

to accomplish the work in accordance with the Contract Documents, in the time stipulated;

all work shall be completed according to the strictest standards of accepted workman-like golf course and landscape construction methods and end-product.

It will be the Contractor's responsibility to adhere to all local, state and federal regulations regarding construction, environmental, business and employment matters. Contractor shall abide by all provisions of the MA DEP Determination of Applicability for this project dated 8/2/2018 and revised 8/16/2018.

Please note this project is subject to Massachusetts Prevailing Wage law.

Contractor's responsibility ends with signing off of all construction work items. Woburn Country Club shall be responsible for grow-in and maintenance following planting.

Name of Bidder: _____

Address of Bidder: _____

Name: _____

Woburn Country Club
2018 9th Green Relocation Project
Construction Bid Form - 8/20/18

Signature: _____

Title: _____

Date: _____

CONTRACTOR WORKER & EQUIPMENT LIST

Bidder shall list the workmen, equipment and sub-contractors to be utilized on this project. Specific names, titles and types shall be included if known.

Woburn Country Club
2018 9th Green Relocation Project
Construction Bid Form - 8/20/18

1.

CONTRACTOR REFERENCES

List (5) golf course construction contracts completed by the Contractor during the last ten (10) years involving work of similar type and comparable value.

2.

Course Name: _____
Town & State: _____
Superintendent or Owner: _____ Phone: _____
Work Completed: _____
Year Completed: _____

3.

Course Name: _____
Town & State: _____
Superintendent or Owner: _____ Phone: _____
Work Completed: _____
Year Completed: _____

4.

Course Name: _____
Town & State: _____
Superintendent or Owner: _____ Phone: _____
Work Completed: _____
Year Completed: _____

5.

Course Name: _____
Town & State: _____
Superintendent or Owner: _____ Phone: _____
Work Completed: _____
Year Completed: _____

Course Name: _____
Town & State: _____
Superintendent or Owner: _____ Phone: _____
Work Completed: _____
Year Completed: _____